

FERRARI			Lead Time Supply Crane	GAP Harga Hyva - Ferrari	Cargo Deck + Mounting + Aksesoris	Cargo Deck + Mounting + Aksesoris + Install	Cargo Deck + Mounting + Aksesoris + Crane	Cargo Deck + Mounting + Aksesoris + Install + Crane	Keterangan
MODEL	INCOTERM	DESC							
				0%	151.493.487	167.884.657	350.724.443	379.329.851	GP Standard UTE
				0%	151.493.487	167.884.657	433.674.443	466.842.101	Cargo Deck includes :
				0%	151.493.487	167.884.657	612.174.443	655.159.601	- Two (2) pcs Foldable ladder (each front side)
315 A2	EXW ITALY	Complete with el. Powerpack (std 12V), and stabilisers	25 Weeks	-3%	151.493.487	167.884.657	312.567.137	339.073.893	- One (1) pcs Flexible foot step on the rear bumper
350 A2	EXW ITALY	(gear) pump (FACTORY ORDER)	25 Weeks	-3%	151.493.487	167.884.657	367.289.058	396.805.520	- One (1) pcs tool box on the left side.
350 A2	EXW MALAYSIA	(piston) pump (MALAYSIA STOCK)	14 Weeks	-3%	151.493.487	167.884.657	350.046.294	378.614.404	- Two (2) pcs wheel chocks (c/w bracket)
543 A2	EXW ITALY	(gear) pump	25 Weeks	0%	151.493.487	167.884.657	441.229.853	474.813.058	- Two (2) pcs working lamp
078NDR SKY	EXW CHINA	Man Basket crane, includes remote control, gear pump	14 Weeks	-32%	151.493.487	167.884.657	592.331.757	634.225.567	- One (1) pcs Strobe Light AMBER
563 A2	EXW CHINA	(gear) pump	14 Weeks	-27%	151.493.487	167.884.657	376.161.893	406.166.361	
563R A2	EXW CHINA	(gear) pump	14 Weeks	-21%	151.493.487	167.884.657	451.086.893	485.212.236	Additional Outrigger Pad HDPE Rp 28.700.000
563 A3	EXW CHINA	(gear) pump	14 Weeks	-30%	151.493.487	167.884.657	387.954.519	418.607.581	Harga untuk Fix outrigger
563 A4	EXW CHINA	(gear) pump	14 Weeks	-33%	151.493.487	167.884.657	394.143.893	425.137.371	
563R A4	EXW CHINA	(gear) pump	14 Weeks	-25%	151.493.487	167.884.657	469.068.893	504.183.246	
6108 A2	EXW CHINA	(piston) pump	14 Weeks	-31%	151.493.487	167.884.657	436.543.951	469.869.432	Lead Time production
6108 A3	EXW CHINA	(piston) pump	14 Weeks	-36%	151.493.487	167.884.657	453.563.164	487.824.702	Dwg to BOM (5 weeks)
6148 A3	EXW CHINA	(piston) pump	14 Weeks	-37%	151.493.487	167.884.657	501.598.031	538.501.487	PR to PO (1 weeks)
5148 A4	EXW CHINA	(piston) pump	14 Weeks	-39%	151.493.487	167.884.657	515.816.249	553.501.707	Deck Incoming (6 - 8 weeks)
178 A3	EXW CHINA	(piston) pump	14 Weeks	-37%	151.493.487	167.884.657	593.913.394	635.894.194	Assy & RFD (3 weeks)
178 A4	EXW CHINA	(piston) pump	14 Weeks	-36%	151.493.487	167.884.657	631.312.447	675.350.196	
6238 A3	EXW CHINA	(piston) pump	14 Weeks	-35%	151.493.487	167.884.657	627.572.731	671.404.795	Dengan Asumsi Rate USD, RMB, EUR as of 25/06/2026
6238 A4	EXW CHINA	(piston) pump	14 Weeks	-33%	151.493.487	167.884.657	667.898.654	713.948.644	
6248 A3	EXW CHINA	(piston) pump	14 Weeks	-34%	151.493.487	167.884.657	662.478.520	708.230.402	
6248 A4	EXW CHINA	(piston) pump	14 Weeks	-33%	151.493.487	167.884.657	705.839.745	753.976.495	
258 A3	EXW CHINA	(piston) pump	14 Weeks	-37%	151.493.487	167.884.657	678.839.982	725.175.245	
258R A3	EXW CHINA	(piston) pump	14 Weeks	-34%	151.493.487	167.884.657	815.522.093	869.691.372	
258 A4	EXW CHINA	(piston) pump	14 Weeks	-36%	151.493.487	167.884.657	723.297.840	772.394.785	
268 A3	EXW CHINA	(piston) pump	14 Weeks	-37%	151.493.487	167.884.657	717.282.022	766.048.097	
268 A4	EXW CHINA	(piston) pump	14 Weeks	-36%	151.493.487	167.884.657	765.408.747	816.621.792	
934 A4	EXW ITALY	(piston) pump, incl oil cooler, rear stab	25 Weeks	-1%	151.493.487	167.884.657	1.529.120.669	1.622.537.870	
934R A4	EXW ITALY	includes remote control, (piston) pump, incl oil cooler, rear stab	25 Weeks	-1%	151.493.487	167.884.657	1.680.157.743	1.781.881.982	
FBR350R A4	EXW BRAZIL	(piston) pump, incl oil cooler, rear stab	27 Weeks	-14%	151.493.487	167.884.657	1.298.233.515	1.378.951.922	
FBR350R A4	EXW BRAZIL	(piston) pump, incl oil cooler, rear stab	27 Weeks	-11%	151.493.487	167.884.657	1.469.601.658	1.559.745.313	
FBR450 A4	EXW BRAZIL	(piston) pump, incl oil cooler, rear stab	27 Weeks	-5%	151.493.487	167.884.657	1.599.938.157	1.697.250.319	
FBR450R A4	EXW BRAZIL	includes remote control, (piston) pump, incl oil cooler, rear stab	27 Weeks	-1%	151.493.487	167.884.657	1.780.860.730	1.888.229.134	
FBR450R A6	EXW BRAZIL	includes remote control, (piston) pump, incl oil cooler, rear stab	27 Weeks	-4%	151.493.487	167.884.657	1.877.506.300	1.990.084.710	
746 A4	EXW ITALY	(piston) pump, incl oil cooler, rear stab	25 Weeks	0%	151.493.487	167.884.657	1.861.626.143	1.973.331.145	
749R A4	EXW ITALY	includes remote control, (piston) pump, incl oil cooler, rear stab	25 Weeks	6%	151.493.487	167.884.657	2.183.146.643	2.312.535.272	
FBR600R A4	EXW BRAZIL	includes remote control, (piston) pump, incl oil cooler, rear stab	27 Weeks	-9%	151.493.487	167.884.657	2.553.324.443	2.703.072.851	
FBR660R A4	EXW BRAZIL	includes remote control, (piston) pump, incl oil cooler, rear stab	27 Weeks	-9%	151.493.487	167.884.657	2.589.529.085	2.741.268.749	
		#N/A		0%	151.493.487	167.884.657	1.167.624.443	1.241.159.351	
				0%	151.493.487	167.884.657	1.224.324.443	1.300.977.851	
FBR660R A6	EXW BRAZIL	includes remote control, (piston) pump, incl oil cooler, rear stab	27 Weeks	0%	151.493.487	167.884.657	2.759.309.963	2.920.387.575	